

ADD ALTERNATE 3 SIGN POST		
STATION	DISPOSITION	
CORRIGAN STREET		
C11+54 LT	INSTALL NEW 10' SIGN POST	C686.03
C11+60 RT	INSTALL NEW 10' SIGN POST	C686.03
C12+37 LT	INSTALL NEW 10' SIGN POST	C686.03
C12+78 LT	INSTALL NEW 10' SIGN POST	C686.03
HINCHER STREET		
H9+86 LT	INSTALL NEW 10' SIGN POST	C686.03
H10+10 RT	INSTALL NEW 10' SIGN POST	C686.03
H10+55 RT	INSTALL NEW 10' SIGN POST	C686.03
H11+61 RT	INSTALL NEW 10' SIGN POST	C686.03
H12+74 RT	INSTALL NEW 12' SIGN POST	C686.04
H13+92 RT	INSTALL NEW 10' SIGN POST	C686.03
H15+17 RT	INSTALL NEW 10' SIGN POST	C686.03
H16+43 LT	INSTALL NEW 10' SIGN POST	C686.03
H16+43 RT	INSTALL NEW 10' SIGN POST	C686.03
LAKELAND AVENUE		
L10+68	INSTALL NEW 12' SIGN POST	C686.04
RUGGLES STREET		
RF11+32 RT	INSTALL NEW 10' SIGN POST	C686.03
FLEMING STREET		
RF12+84 LT	INSTALL NEW 10' SIGN POST	C686.03
RF13+09 RT	INSTALL NEW 10' SIGN POST	C686.03
RF13+86 LT	INSTALL NEW 10' SIGN POST	C686.03
RF14+00 RT	INSTALL NEW 10' SIGN POST	C686.03
RF14+84 LT	INSTALL NEW 10' SIGN POST	C686.03
RF14+89 RT	INSTALL NEW 10' SIGN POST	C686.03
RF16+07 RT	INSTALL NEW 10' SIGN POST	C686.03
RF17+23 RT	INSTALL NEW 10' SIGN POST	C686.03
RF17+38 LT	INSTALL NEW 10' SIGN POST	C686.03
ESTES STREET		
E11+00 LT	INSTALL NEW 10' SIGN POST	C686.03

ADD ALTERNATE 3 PARKING SIGNAGE		
STATION	DISPOSITION	ITEM NUMBER
CORRIGAN STREET		
C10+51 LT	EXIST PARKING SIGNS AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
C10+51 RT	EXIST PARKING SIGNS AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
C11+16 RT	EXIST PARKING SIGN TO BE RELOCATED TO C11+60 RT AND EXIST SIGN POST REMOVED	C686.46 203.02
C11+54 LT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT C11+54 LT	C686.46
C12+06 LT	EXIST PARKING SIGN AND SIGN POST TO BE REMOVED	C686.41
C12+24 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE	C686.41
C12+37 LT	INSTALL 2 NEW PARKING SIGNS ONTO NEW SIGN POST	C686.3201
C12+68 RT	EXIST PARKING SIGNS AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
C12+78 LT	INSTALL 2 NEW PARKING SIGNS ONTO NEW SIGN POST WITH SIGN POST SLEEVE	C686.3201
HINCHER STREET		
H9+86 LT	INSTALL 1 NEW PARKING SIGN ONTO NEW SIGN POST	C686.3201
H10+10 RT	INSTALL 1 NEW PARKING SIGN ONTO NEW SIGN POST	C686.3201
H10+44 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H10+55 RT	C686.46
H10+71 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
H11+64 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H11+61 RT	C686.46
H12+15 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
H12+38 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H12+74 RT	C686.46
H13+08 RT	EXIST PARKING SIGN TO BE REMOVED FROM WOOD POLE	C686.41
H13+94 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
H13+95 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H13+92 RT	C686.46
H14+65 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H15+17 RT	C686.46
H15+17 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
H15+56 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H16+43 LT	C686.46
H16+04 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT H16+43 RT	C686.46
H16+05 LT	EXIST PARKING SIGN AND SIGN POST TO BE REMOVED	C686.41
LAKELAND AVENUE		
L10+68 RT	EXIST PARKING SIGN TO BE RELOCATED FROM SIGN POST ONTO NEW SIGN POST AT L10+65	C686.46
RUGGLES STREET		
RF9+85 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
RF10+10 LT	EXIST PARKING SIGN TO BE REMOVED FROM WOOD POLE	C686.41
RF10+81 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
RF11+25 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT RF11+32 RT	C686.46
RF11+93 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
HINCHER STREET		
RF12+84 LT	INSTALL 2 NEW PARKING SIGNS ONTO NEW SIGN POST	C686.3201
RF13+00 RT	EXIST PARKING SIGN TO BE REMOVED FROM WOOD POLE	C686.41
RF13+09 RT	INSTALL 2 NEW PARKING SIGNS ONTO NEW SIGN POST	C686.3201
RF13+86 LT	INSTALL 1 NEW PARKING SIGN ONTO NEW SIGN POST	C686.3201
RF13+86 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT RF14+00 RT	C686.46
RF14+84 LT	INSTALL 2 NEW PARKING SIGNS ONTO NEW SIGN POST WITH SIGN POST SLEEVE	C686.3201
RF14+89 RT	INSTALL 2 NEW PARKING SIGNS ONTO NEW SIGN POST	C686.3201
RF16+18 RT	EXIST PARKING SIGN TO BE RELOCATED FROM WOOD POLE ONTO NEW SIGN POST AT RF16+07 RT	C686.46
RF16+34 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
RF17+23 RT	INSTALL 1 NEW PARKING SIGN ONTO NEW SIGN POST	C686.3201
RF17+38 LT	INSTALL 1 NEW PARKING SIGN ONTO NEW SIGN POST	C686.3201
LAKE AVENUE		
L8+08 RT	EXIST PARKING SIGN TO REMAIN - NO WORK ANTICIPATED	---
L8+42 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
L8+98 LT	EXIST PARKING SIGN TO REMAIN - NO WORK ANTICIPATED	---
L9+95 RT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
L10+44 LT	EXIST PARKING SIGN AND SIGN POST TO REMAIN - NO WORK ANTICIPATED	---
NOTE: PARKING SIGNS ALSO INCLUDE NO STOPPING AND NO STANDING SIGNS		

BASE BID CYAA SIGNAGE		
STATION	DISPOSITION	ITEM NUMBER
HINCHER STREET		
H10+40 LT	EXIST CYAA SIGNS (2) TO BE REMOVED AND SALVAGED - SIGN POST TO BE REMOVED BY OTHERS	C686.41
H10+41 RT	EXIST CYAA SIGNS (3) TO BE REMOVED AND SALVAGED - SIGN POST TO BE REMOVED BY OTHERS	C686.41
H12+15 LT	EXIST CYAA SIGN (1) TO BE REMOVED AND SALVAGED - EXIST SIGN POST TO REMAIN	C686.41
NOTE: CYAA SIGNS ARE PRIVATE NON-MUCTD APPROVED SIGNAGE, AND MUST BE REMOVED FROM PUBLIC RIGHT-OF-WAY. CYAA SIGNS ARE TO BE REMOVED AND LEFT ON SITE FOR RE-INSTALLATION BY OTHERS.		

NOTE - TRAFFIC SIGNAGE:

ALL WORK FOR PARKING SIGNS AND RELATED SIGN POSTS (REMOVALS, RELOCATIONS, NEW SIGNS AND SIGN POSTS) WILL BE BID AS ADD ALTERNATE 3.

ALL WORK FOR OTHER TRAFFIC SIGNS AND RELATED SIGN POSTS (REMOVALS, RELOCATIONS, NEW SIGNS AND SIGN POSTS) WILL BE DONE BY MCDOT.

Department of Environmental Services Architecture and Engineering Services City of Rochester, New York		ALBERT J.GIGLIO, P.E. JAMES R. MAINTOSH, P.E.
		MANAGING ENGINEER CITY ENGINEER
PROJECT TITLE STREET IMPROVEMENT PROGRAM HINCHER GROUP		
ISSUED	JUNE 1, 2015	NO.
CHECKED	LYR/MCDOT	REVISION
DRAWN	RKS	BY
DESIGN	LYR/MCDOT	DATE
SCALE	NONE	
PROJECT NUMBER	12109	
DRAWING NO. 49		
OF 50		